

**ADDENDUM # 3**  
**To the specifications for**  
**REQUEST FOR PROPOSALS (RFP)**  
**FOR DESIGN BUILD SERVICES FOR**  
**THE HARBOR DOCKS & WAVE ATTENUATOR**  
**RFP No.: 2026-004**

**Purpose of Addendum**

This Addendum is issued to extend the RFP submission deadline due to the complexity of the bid and continuing wind damage to the docks.

---

**Item 1 –Extension of Submission Deadline**

Due to the complexity of this bid and ongoing wind-related damage to the docks, the City of Rockwall is extending the RFP submission deadline.

**Revised Due Date:**  
**Wednesday, February 4, 2026, at 3:00 p.m. (CST)**

All other terms and conditions of the RFP remain unchanged.

---

**Acknowledgment**

Please acknowledge receipt of this Addendum by signing below and including a copy with your submittal.

**Firm Name** \_\_\_\_\_  
**Authorized Representative (Print Name)** \_\_\_\_\_  
**Title** \_\_\_\_\_  
**Signature** \_\_\_\_\_  
**Date** \_\_\_\_\_

City of Rockwall  
Misty D. Farris  
Purchasing Agent  
[mfarris@rockwall.com](mailto:mfarris@rockwall.com)  
(972) 771-7700